STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 08/ 22/ 00 I'N YOLO COUNTY I N AND NEAR WOODLAND 08/ 23/ 00
CONTRACT NUMBER 03-374214 AT COUNTY ROAD 102 OVERCROSSI NG CONTRACT CODE ' G
LOCATI ON 03-YOL-5-5.6/5.8 57 CONTRACT | TEMS
CONSTRUCT ROADWAY RAMP FEDERAL AID ACI M 005-6(304)535

ACI M 005- 6(304) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPCSALS | SSUED 13 FUND TOTAL HE11 1, 200, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF BI DDERS 5 ENG NEERS EST 1,036, 125. 00 AMOUNT UNDER 247, 364. 50 PERCENT UNDER EST 23. 87
PROGRAM ELEMENTS RI P
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 788, 760. 50 2 GOCDFELLOW BROS | NC 509 662-7111
00249853
P O BOX 598 FAX 509 663- 8546
VENATCHEE WA 98807
2 824,877.00 3 TEI CHERT CONSTRUCTI ON 530 406-4200
00000008
P O BOX 1890 FAX 530 406-4290
DAVIS CA 95617-1890
3 849, 849. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
4 883, 211. 00 4 AZTECA CONSTRUCTI ON | NC 916 351-0202
00397742
3871 SECURI TY PARK DR FAX 916 351-9270
RANCHO CORDOVA CA 95742
5 994, 477. 85 5 YUBACON | NC 530 295-5890
00719105
P O BOX 3176 FAX 530 626- 0200

DI AMOND SPRI NGS CA 95619



03-374214

03- YOL-5-5 SUMMARY

08/ 22/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 2
08/ 23/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA
FARVEST SAFETY | NC

LODI CA

GREG CARPENTER CONCRETE | NC
LODI CA

MBI

LI VERVORE CA

MARTI N BROS CONSTRUCTI ON
RANCHO CORDOVA CA

M KE BROMWN ELECTRI C
COTATI CA

Pl SOR FENCE

Cl TRUS HEI GHTS CA

STRI PI NG

ROADSI DE SI GNS

CONCRETE WORK

S| GN STRUCTURE AND METAL BEAM GUARD RAI L

ASPHALT CONCRETE PAVI NG

ELECTRI CAL

FENCI NG



03-374214 Bl D245

03- YOL-5-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 22/ 00 08/ 23/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BAYWOOD ENVI RONMVENTAL WATER POLLUTI ON PLAN
SAN RAFAEL CA
CENTRAL FENCE RELOCATE CHAI N LI NK FENCE
SACRAMENTO CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
CONSTRUCTI ON AREA S| GNS CONSTRUCTI ON AREA SI GNS, ROADSI DE SI GNS AND OBJECT MARKERS
NEWCASTLE CA
MB 1 INC SI GN STRUCTURES AND METAL BEAM GUARD RAI L
LI VERVORE CA
M KE BROMWN ELECTRI C ELECTRI CAL
COTATI CA
NI TTA CONSTRUCTI ON ERGCSI ON CONTROL
LOOM S CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS, M SCELLANEQUS SI GNS AND MARKERS
LODI CA
MBI METAL BEAM GUARD RAI L AND SI GN TRUSS
LI VERVORE CA

CONTI NUED

ON NEXT PAGE



03-374214 Bl D245

03- YOL-5-5 SUMMARY OF REMAI NI NG BI DDERS PACGE 4

08/ 22/ 00 08/ 23/ 00

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 M KE BROMWN ELECTRI C LI GHTI NG AND ELECTRI CAL
COTATI CA
Pl SOR FENCE RELOCATE FENCE ( PORTI ON)
Cl TRUS HEI GHTS CA
R AND R MAHER M NOR CONCRETE
VALLEJO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CAL KI RK LANDSCAPE ERGCSI ON CONTROL

EUREKA CA
MBI SI GN STRUCTURE AND METAL BEAM GUARD RAI L
LI VERVORE CA
M KE BROWN ELECTRI C ELECTRI CAL
CATATI CA
R AND R MAHER CONCRETE
VALLEJO CA
STATEW DE SAFETY AND SI GNS SI GNS

Pl SMO BEACH CA
T N T FENCE
SACRAMENTO CA

CHAI'N LI NK FENCE



03-374214 Bl D245
03-YCOL-5-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 22/ 00 08/ 23/ 00

L

Bl DDER | D NAME AND ADDRESS

I ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BOBBI E MACK GRI NDI NG

139 N CAIN ST

VI SALI A CA 93292

DON GARCI A PAVI NG AND EXCAVATI ON
P O BOX 7176

SQUTH LAKE TAHOE CA 95731
FARVWEST SAFETY I NC

266 N MAIN ST

LODI CA 95242

M BUMGARNER | NC

1175 GREENVI LLE ROAD

LI VERMORE CA 94550

NI TTA CONSTRUCTI ON

3778 DEL MAR AVE

LOOM S CA 95650

Pl SOR FENCE

P O BOX 7213

Cl TRUS HElI GHTS CA 95621
R AND R MAHRER CONSTRUCTI ON CO | NC
1324 LEMON ST

VALLEJO CA 94590

RI CHARD HEAPS ELECTRI C
8909 FLORI N ROAD
SACRAMENTO CA 95829

RI LEYS STRI PI NG

P O BOX 1188

BENI CI A CA 94510

CONTI NUED ON NEXT PAGE

GRI NDI NG

PAVI NG

SI GNS

SI GN STRUCTURES AND METAL BEAM GUARD RAI L

ERGCSI ON CONTROL

FENCI NG

M NOR CONCRETE

ELECTRI CAL

STRI PI NG



03-374214 Bl D245

03-YCOL-5-5 SUMMARY OF REMAI NI NG BI DDERS PACGE 6
08/ 22/ 00 08/ 23/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 VI CKERS CONCRETE SAW NG CONCRETE SAW NG

392 E G SH ROAD
SAN JOSE CA 95112



03-374214 Bl D245

03- YOL-5-5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
08/ 22/ 00 08/ 23/ 00

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT

1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 4, 500. 00* 4,500. 00

2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 13, 000. 00* 13, 000. 00

3 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 120 6. 00 720. 00

4 (S) 120152 TEMPORARY PAVENENT NMARKI NG ( TAPE) e 3.9 110. 00 429. 00

5 (S) 019156 TRAFFI C PLASTI C DRUMS EA 29 125. 00 3, 625. 00

6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVMP SUM 6, 000. 00* 6, 000. 00

7 150668 REMOVE FLARED END SECTI ON EA 1 500. 00 500. 00

8 150717 REMOVE TRAFFI C STRI PE AND PAVENENT e 100 11.00 1, 100. 00

MARKI NG

9 150742 REMOVE ROADSI DE S| GN EA 15 100. 00 1, 500. 00
10 150805 REMOVE CULVERT M 1 1, 000. 00 1, 000. 00
11 019157 RESET MARKER ( CULVERT) EA 2 160. 00 320. 00
12 152380 RELOCATE CHAI N LI NK FENCE M 480 42.00 20, 160. 00
13 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT e 64 65. 00 4,160. 00
14 153216 REMOVE CONCRETE CURB AND S| DEWALK VB 70 70. 00 4, 900. 00
15 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
16 190101 ROADWAY EXCAVATI ON VB 2,820 21.00 59, 220. 00
17 198001 | MPORTED BORROW VB 13, 140 15. 00 197, 100. 00
18 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 30 115. 00 3, 450. 00
19 201700 TOPSQ L VB 110 60. 00 6, 600. 00
20 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 3.3 475. 00 1,567. 50
21 (S) 203014 FI BER ( EROSI ON CONTRQL) KG 1, 140 1.00 1, 140. 00
22 (S) 203024 COMPOST ( ERCSI ON' CONTRQL) KG 3,420 1.00 3,420. 00
23 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 23 80. 00 1, 840. 00
24 (S) 203056 COVMMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 290 2.00 580. 00
25 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 130 2.00 260. 00
26 260201 CLASS 2 AGGREGATE BASE VB 2, 640 35.00 92, 400. 00
27 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 580 46. 00 118, 680. 00
28 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 260 95. 00 24, 700. 00
29 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1 1, 500. 00 1, 500. 00
30 (F) 510535 M NOR CONCRETE ( HEADWALL) VB 1.2 4, 200. 00 5, 040. 00
31 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 4,473 6. 00 26, 838. 00
32 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 4,473 .50 2, 236. 50
33 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 6 900. 00 5, 400. 00

CONCRETE PI LE (SI GN FOUNDATI ON)

34 566011 ROADSI DE SI GN - ONE POST EA 10 180. 00 1, 800. 00
35 566012 ROADSI DE SI GN - TWD POST EA 1 750. 00 750. 00
36 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 1 80. 00 80. 00

METHOD)



03-374214 Bl D245

03- YOL-5-5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
08/ 22/ 00 08/ 23/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 568017 I NSTALL ROADSI DE S| GN PANEL ON EA 1 80. 00 80. 00
EXI STI NG POST
38 650075 600 MV REI NFORCED CONCRETE Pl PE M 28 250. 00 7,000. 00
39 650077 750 MM REI NFORCED CONCRETE PI PE M 2 500. 00 1, 000. 00
40 705224 600 MV CONCRETE FLARED END SECTI ON EA 2 525. 00 1, 050. 00
41 731505 M NOR CONCRETE (CURB AND S| DEWALK) VB 55 350. 00 19, 250. 00
42 820107 DELI NEATOR ( CLASS 1) EA 23 40. 00 920. 00
43 820112 MARKER ( CULVERT) EA 1 40. 00 40. 00
44 820141 OBJECT MARKER ( TYPE K- 1) EA 1 40. 00 40. 00
45 820151 OBJECT MARKER ( TYPE L-1) EA 1 40. 00 40. 00
46 (S) 832001 METAL BEAM GUARD RAI LI NG M 77 50. 00 3, 850. 00
47 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 1, 600. 00 1, 600. 00
48 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 2.9 55. 00 159. 50
49 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,170 4.00 4, 680. 00
50 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 210 7.00 1, 470. 00
51 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 29 5. 00 145. 00
(BROKEN 3.66 M- 0.92 M
52 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 110 2.00 220. 00
(BROKEN 5.18 M- 2.14 M
53 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 180 2.00 360. 00
54 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 140 6. 00 840. 00
55 (S) 860400 LI GHTI NG ( TEMPORARY) LS LUMP SUM 6, 500. 00* 6, 500. 00
56 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 40, 000. 00* 40, 000. 00
57 (S) 999990 MOBI LI ZATI ON LS LUMP SUM 78, 000. 00* 78, 000. 00

TOTAL 788, 760. 50



| TEM

O©oOoO~NOOULA, WN P

03-374214
03- YOL-5-5
08/ 22/ 00

100.
50.

25, 700.
100.
11.
75.
650.
35.
44.

5.

75.

5, 000.
20.

11.
110.
35.
400.

1, 900.
3, 000.

900.
175.
725.
75.
75.
200.
1, 400.

SUMMARY

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
144540.
3300.
3850.
1320.
1140.
3420.
2300.
290.
260.
95040.
113520.
19500.
1900.
3600.
26838.
4473.
5400.
1750.
725.
75.

75.
5600.
2800.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

105.

7, 000.
500.
10.

70.
500.
100.
38.
80.
50.

5, 000.

100.
40.
450.

75.

48.
50.
.00
2, 300.
2,700.
. 60
.42
864.
164.
1, 000.
100.
150.
280.
1, 050.

OF

00
00

00
00

00

00
00
00
00
00

REMAI

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
260.
126720.
129000.
15600.
2300.
3240.
25048.
1878.
5184.
1640.
1000.
100.
150.
7840.
2100.

00|
00|
00|
00|
00|
00|
80|
66|
00|
00|
00|
00|
00|
00|
00|

.00
.00
.00
2, 000.
5, 000.
.00
.00
900.
175.
750.

80.

80.
150.
500.

00
00

00

00
00
00
00
00

NI NG BI DDERS

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
223380.
2550.
4950.
1650.
1140.
3420.
1725.
580.
260.
118800.
118680.
16900.
2000.
6000.
26838.
4473.
5400.
1750.
750.
80.

80.
4200.
1000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PAGE 9
08/ 23/ 00
FI FTH
BI D AMOUNT
15, 000. 00* 15000
55, 000. 00* 55000
5.25 630
55. 00 214
53.00 1537
12, 700. 00* 12700
775.00 775
34.00 3400
75. 00 1125
775.00 775
110. 00 220
35. 00 16800
100. 00 6400
500. 00 35000
5, 000. 00* 5000
12.50 35250
20. 00 262800.
215. 00 6450.
95. 00 10450.
420. 00 1386.
. 85 969.
.90 3078.
125. 00 2875.
.75 217.
1.85 240.
40. 80 107712.
53. 00 136740.
90. 00 23400.
3, 290. 00 3290.
4, 300. 00 5160.
5.90 26390.
.45 2012.
920. 00 5520.
175. 00 1750.
1, 100. 00 1100.
105. 00 105.
160. 00 160.
390. 00 10920.
980. 00 1960.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57

TOT

03-374214

SUMMARY

03- YOL-5-5
08/ 22/ 00
_______________________________ |
SECOND |
BI D AMOUNT |
_______________________________ |
800. 00 1600. 00|
350. 00 19250. 00|
35.00 805. 00|
35.00 35. 00|
35.00 35. 00|
35.00 35. 00|
46. 00 3542. 00|
1, 500. 00 1500. 00|
60. 00 174. 00|
3.50 4095. 00|
7.00 1470. 00|
5. 00 145. 00|
2.00 220. 00|
2.00 360. 00|
5. 00 700. 00|
10, 000. 00* 10000. 00|
40, 000. 00* 40000. 00|
82, 000. 00* 82000. 00|
824, 877. 00

6
5.
1
2

5.

9, 550.
35, 000.
83, 000.

OF REMA
RD
AMOUNT
00 900
00 16500
00 690
00 100
00 75
.00 75.
.00 3542.
.00 1500.
.00 156.
30 3861.
.55 1375.
00 145.
.70 187.
.00 360.
00 700.
00* 9550.
00~ 35000.
00* 83000.
849, 849. 00

I NI

00|
50|
00|
00|
00|
00|
00|
00|
00|

. 00|
. 00|
. 00|
. 00|
. 00|

00|
00|
00|
00|

Bl DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |
800. 00 1600
400. 00 22000
40. 00 920
40. 00 40
40. 00 40
40. 00 40
55. 00 4235
1, 500. 00 1500
60. 00 174
4.00 4680
7.00 1470
5.00 145
2.00 220
2.40 432
6.00 840.
6, 000. 00* 6000.
55, 000. 00* 55000.
21, 274. 00* 21274.
883, 211. 00

Bl D245
PAGE 10
08/ 23/ 00
FI FTH
BI D AMOUNT
62. 00 124
400. 00 22000
32.00 736
105. 00 105
80. 00 80
80. 00 80
80. 00 6160.
2, 950. 00 2950.
80. 00 232.
1.30 1521.
3.20 672.
3.20 92.
1.00 110.
2.00 360.
5.30 742.
13, 000. 00* 13000.
46, 000. 00* 46000.
95, 000. 00* 95000.
994, 477. 85



